



## FIRST ADDENDUM TO REQUEST FOR PROPOSALS (RFP)

General Contractor Design/Build Services For The Westmoreland County Food Bank, Inc.

Please be advised that the opening date set forth in the Request for Proposals (RFP) for General Contractor Design/Build services in support of the addition and renovations of the facility at 100 Devonshire Drive, Delmont, Pennsylvania 15626-1607, <u>has been postponed indefinitely.</u> The RFP is not canceled. A new opening date will be released in a future addendum.

Jennifer Miller Chief Executive Officer

August 28, 2023